Utah Department of Transportation
Abstract of Bids
Project No: S-15-8(211)332
Project Name: I-15; South Layton Interchange
Desc of Construction: Interchange - New Construction

Engineer's Estimate

Bidder:

RALPH L WADSWORTH CONSTR

COINC

166 EAST 14000 SOUTH

07/06/2009
Bidder:

Page 1 of 8

WADSWORTH BROS CONST. CO.

INC.

1350 E DRAPER PARKWAY

Estimate Completion date on or before 08/19/2011 SUITE 200 DRAPER,UT 84020
County: DAVIS (11) DRAPER,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 00122000* 1A -Bonds and Guarantees 1 Lump 800,000.00 800,000.00 448,470.00 448,470.00 365,475.00 365,475.00
2 00122001* 1B -Insurance and Insurance Certificates 1 Lump 115,000.00 115,000.00 370,000.00 370,000.00 55,000.00 55,000.00
3 00122002* 1C -Field Offices and Equipment 1 Lump 600,000.00 600,000.00 1.00 1.00 250,000.00 250,000.00
4 00122003* 1D -Quality Management Plan, Updates, and 1 Lump 200,000.00 200,000.00 140,000.00 140,000.00 150,000.00 150,000.00
Administration
5 00122004* 1E -Safety Plan, Updates, and Administration 1 Lump 320,000.00 320,000.00 100,000.00 100,000.00 65,000.00 65,000.00
6 00122005* 1F -Public Information Plan, Updates, and 1 Lump 70,000.00 70,000.00 330,000.00 330,000.00 99,000.00 99,000.00
Administration
7 00122006* 1G -Temporary Facilities and Equipment for 1 Lump 200,000.00 200,000.00 385,000.00 385,000.00 650,000.00 650,000.00
Design-Builder
8 00122007* 1H -Temporary Facilities and Equipment for 1 Lump 200,000.00 200,000.00 1.00 1.00 400,000.00 400,000.00
Department
9 00122008* 1l -Other Project Management Activities 1 Lump 334,500.00 334,500.00 2,036,700.00 2,036,700.00 750,000.00 750,000.00
Subtotal 2,839,500.00 3,810,172.00 2,784,475.00
10 - ROADWAY 2: Independent Quality Firm (IQF)
10 00730001* 2A -IQF Design 1 Lump 400,000.00 400,000.00 305,500.00 305,500.00 350,305.00 350,305.00
11 00730002* 2B -IQF Construction 1 Lump 1,500,000.00 1,500,000.00 3,090,000.00 3,090,000.00 3,150,000.00 3,150,000.00
Subtotal 1,900,000.00 3,395,500.00 3,500,305.00
10 - ROADWAY 3: Design
12 00517000* 3A -Preconstruction Survey 1 Lump 1.00 1.00 35,500.00 35,500.00 48,506.00 48,506.00
13 00517001* 3B -Geotechnical Investigations 1 Lump 1.00 1.00 197,500.00 197,500.00 133,650.00 133,650.00
14 00517002* 3C -Environmental Work (Investigations, 1 Lump 1.00 1.00 22,200.00 22,200.00 56,610.00 56,610.00
Documentation, Permitting, Plan Preparation,
etc.
15 00517003* 3D -Landscape and Aesthetics 1 Lump 1.00 1.00 16,700.00 16,700.00 108,575.00 108,575.00
16 00517004* 3E -Traffic Control Plans 1 Lump 1.00 1.00 111,100.00 111,100.00 87,426.00 87,426.00
17 00517005* 3F -Design of Temporary and Permanent 1 Lump 3,375,000.00 3,375,000.00 3,827,000.00 3,827,000.00 5,000,000.00 5,000,000.00
Work Through Final Design (Excludes
Landscape)
18 00517006* 3G -Design Support During Construction 1 Lump 1.00 1.00 708,000.00 708,000.00 628,385.00 628,385.00
19 00517007* 3H -As-Built Drawings, Manuals, and Reports 1 Lump 1.00 1.00 214,000.00 214,000.00 176,222.00 176,222.00
20 00517008* 3l - Other Design Activities 1 Lump 1.00 1.00 105,500.00 105,500.00 252,006.00 252,006.00
21 00517009* 3J -Right of Way Acquisition 1 Lump 400,000.00 400,000.00 358,000.00 358,000.00 738,461.00 738,461.00
Subtotal 3,775,008.00 5,595,500.00 7,229,841.00
10 - ROADWAY 4: Utility Relocations
22 00573001* 4C -Layton City 1 Lump 50,000.00 50,000.00 134,000.00 134,000.00 305,113.00 305,113.00
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WADSWORTH BROS CONST. CO.

INC.

1350 E DRAPER PARKWAY

Estimate Completion date on or before 08/19/2011 SUITE 200 DRAPER,UT 84020
County: DAVIS (11) DRAPER,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
23 00573002* 4D -North Davis Sewer District 1 Lump 25,000.00 25,000.00 10,000.00 10,000.00 1,000.00 1,000.00
24 00573003* 4F -Qwest 1 Lump 600,000.00 600,000.00 87,000.00 87,000.00 79,800.00 79,800.00
25 00573004* 4J -Davis Weber Canal Company 1 Lump 25,000.00 25,000.00 1.00 1.00 20,000.00 20,000.00
26 00573005* 4K -Kays-Creek Irrigation Company 1 Lump 10,000.00 10,000.00 1.00 1.00 1.00 1.00
27 00573006* 4L -Layton Kaysville Irrigation Company 1 Lump 10,000.00 10,000.00 1.00 1.00 1.00 1.00
Subtotal 720,000.00 231,003.00 405,915.00
10 - ROADWAY 5: Construction
28 00726000* 5A -Mobilization (not to exceed 5% of 1 Lump 2,456,500.00 2,456,500.00 2,052,000.00 2,052,000.00 2,700,000.00 2,700,000.00
Contract Amount)
29 00726001* 5B -Environmental Controls 1 Lump 100,000.00 100,000.00 99,050.00 99,050.00 92,026.00 92,026.00
30 00726002* 5C -Demolition and Site Preparation 1 Lump 484,000.00 484,000.00 1,030,900.00 1,030,900.00 378,960.00 378,960.00
31 00726003* 5D -Earthwork 1 Lump 8,607,000.00 8,607,000.00 4,374,500.00 4,374,500.00 6,613,490.00 6,613,490.00
32 00726004* 5E -Roadway 1 Lump 18,182,000.00| 18,182,000.00| 13,300,000.00| 13,300,000.00| 13,712,646.00| 13,712,646.00
33 00726005* 5F -Drainage 1 Lump 1,776,000.00 1,776,000.00 2,055,600.00 2,055,600.00 2,096,387.00 2,096,387.00
34 00726006* 5G -Bridges 1 Lump 9,387,000.00 9,387,000.00 8,396,900.00 8,396,900.00 6,228,638.00 6,228,638.00
35 00726007* 5H -Retaining Walls/Noise Walls 1 Lump 8,225,000.00 8,225,000.00 5,783,000.00 5,783,000.00 4,330,069.00 4,330,069.00
36 00726008* 5l -Railroads 1 Lump 1.00 1.00 62,070.00 62,070.00 133,431.00 133,431.00
37 00726009* 5J -Landscape 1 Lump 347,500.00 347,500.00 337,000.00 337,000.00 464,932.00 464,932.00
38 00726010* 5K -Signs and Sign Support 1 Lump 790,000.00 790,000.00 671,200.00 671,200.00 980,950.00 980,950.00
39 00726011* 5L -Traffic Signals 1 Lump 450,000.00 450,000.00 379,700.00 379,700.00 447,595.00 447,595.00
40 00726012* 5M -Roadway Lighting 1 Lump 525,000.00 525,000.00 109,200.00 109,200.00 390,164.00 390,164.00
41 00726013* 5N -Automated Traffic Management System 1 Lump 302,300.00 302,300.00 573,000.00 573,000.00 507,362.00 507,362.00
(ATMS)
42 00726014* 50 -Maintenance of Traffic (MOT) 1 Lump 495,500.00 495,500.00 1,678,500.00 1,678,500.00 1,326,017.00 1,326,017.00
43 00726015* 5P -Maintenance During Construction 1 Lump 1,981,700.00 1,981,700.00 67,610.00 67,610.00 200,000.00 200,000.00
44 00726016* 5Q -Geotechnical Array 1 Lump 40,000.00 40,000.00 194,100.00 194,100.00 99,000.00 99,000.00
Subtotal 54,149,501.00 41,164,330.00 40,701,667.00
80 - NON-PARTICIPATING Layton City
45 00573007* 4M-Culinary Water 1 Lump 458,500.00 458,500.00 231,000.00 231,000.00 308,260.00 308,260.00
46 00573008* 4N-Sanitary Sewer 1 Lump 298,500.00 298,500.00 257,700.00 257,700.00 241,861.00 241,861.00
47 00573009* 40-Storm Drain 1 Lump 648,000.00 648,000.00 1.00 1.00 1.00 1.00
48 00573010* 4P-Decorative Lighting 1 Lump 150,000.00 150,000.00 95,700.00 95,700.00 1.00 1.00
Subtotal 1,555,000.00 584,401.00 550,123.00
109 - INNOVATIVE CONTRACTING 1: Utilities
49 00221002* 4A-Comcast 1 Lump 20,000.00 20,000.00 43,000.00 43,000.00 40,800.00 40,800.00
50 00221003* 4B-Electrical Light Wave ELI 1 Lump 20,000.00 20,000.00 17,500.00 17,500.00 1,500.00 1,500.00
51 00221004* 4E-Questar 1 Lump 125,000.00 125,000.00 59,000.00 59,000.00 75,900.00 75,900.00




Utah Department of Transportation 07/06/2009 Page 3 of 8
Abstract of Bids Bidder: Bidder:
PrOJ:ect No: S-15-8(211)332 Engineer's Estimate RALPH L WADSWORTH CONSTR | WADSWORTH BROS CONST. CO.
Project Name: I-15; South Layton Interchange COINC INC.
Desc of Construction: Interchange - New Construction 166 EAST 14000 SOUTH 1350 E DRAPER PARKWAY
Estimate Completion date on or before 08/19/2011 SUITE 200 DRAPER,UT 84020
County: DAVIS (11) DRAPER,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
52 00221005* 4G-Rocky Mountain Power 1 Lump 150,000.00 150,000.00 123,000.00 123,000.00 128,000.00 128,000.00
53 00221006* 4H-UTOPIA 1 Lump 20,000.00 20,000.00 46,500.00 46,500.00 41,000.00 41,000.00
54 00221007* 4I-XO Communications 1 Lump 20,000.00 20,000.00 400.00 400.00 40,000.00 40,000.00
Subtotal 355,000.00 289,400.00 327,200.00
109 - INNOVATIVE CONTRACTING 2: Time - Base Build
55 00221000* Time - Base Build Days FIXED PRICE $16,000.00 Day 1 Day 16,000.00 486 Day 7,776,000.00 500 Day 8,000,000.00
56 00221001* SB Ramp Rental FIXED PRICE $10,000.00 Day 1 Day 10,000.00 1 Day 10,000.00 1 Day 10,000.00
Subtotal 26,000.00 7,786,000.00 8,010,000.00
109 - INNOVATIVE CONTRACTING 3: Time - Option 1
57 00221000* Time - Additional Days to Build Option 1 FIXED  $16,000.00 Day 1 Day 16,000.00 1 Day 16,000.00 1 Day 16,000.00
PRICE
Subtotal 16,000.00 16,000.00 16,000.00
112 - OPTIONAL BIDDING Additive #01: Option 1
58 00221000* 7A -Project Management 1 Lump 500,000.00 500,000.00 35,000.00 35,000.00 54,014.00 54,014.00
59 00221001* 7B -IQF 1 Lump 298,000.00 298,000.00 53,000.00 53,000.00 75,000.00 75,000.00
60 00221002* 7C -Design 1 Lump 448,000.00 448,000.00 412,000.00 412,000.00 500,000.00 500,000.00
61 00221003* 7D -Layton City - Culinary Water 1 Lump 33,525.00 33,525.00 216,000.00 216,000.00 192,544.00 192,544.00
62 00221004* 7E -Layton City - Sanitary Sewer 1 Lump 33,525.00 33,525.00 98,600.00 98,600.00 70,226.00 70,226.00
63 00221005* 7F -Layton City - Storm Drain 1 Lump 33,525.00 33,525.00 1.00 1.00 250,498.00 250,498.00
64 00221006* 7G -Layton City - Lighting 1 Lump 33,525.00 33,525.00 78,300.00 78,300.00 1.00 1.00
65 00221007* 7H -Mobilization 1 Lump 339,000.00 339,000.00 200,000.00 200,000.00 25,000.00 25,000.00
66 00221008* 71 -Environmental Controls 1 Lump 30,000.00 30,000.00 2,880.00 2,880.00 12,000.00 12,000.00
67 00221009* 7J -Demolition and Site Preparation 1 Lump 28,000.00 28,000.00 95,000.00 95,000.00 1.00 1.00
68 00221010* 7K -Earthwork 1 Lump 1,359,000.00 1,359,000.00 710,000.00 710,000.00 1,517,833.00 1,517,833.00
69 00221011* 7L -Roadway 1 Lump 899,500.00 899,500.00 1,160,000.00 1,160,000.00 1,369,227.00 1,369,227.00
70 00221012* 7M -Drainage 1 Lump 247,600.00 247,600.00 170,000.00 170,000.00 221,695.00 221,695.00
71 00221013* 7N -Bridge 1 Lump 6,403,500.00 6,403,500.00 2,550,000.00 2,550,000.00 2,008,563.00 2,008,563.00
72 00221014* 70 -Retaining Walls/Noise Walls 1 Lump 138,500.00 138,500.00 1.00 1.00 454,127.00 454,127.00
73 00221015* 7P -Railroads 1 Lump 250,000.00 250,000.00 105,000.00 105,000.00 332,200.00 332,200.00
74 00221016* 7Q -Landscape 1 Lump 50,000.00 50,000.00 20,000.00 20,000.00 27,500.00 27,500.00
75 00221017* 7R -Signs and Sign Support 1 Lump 20,000.00 20,000.00 32,000.00 32,000.00 26,274.00 26,274.00
76 00221018* 7S -Traffic Signals 1 Lump 100,000.00 100,000.00 170,000.00 170,000.00 180,738.00 180,738.00
77 00221019* 7T -Roadway Lighting 1 Lump 1.00 1.00 1.00 1.00 55,000.00 55,000.00
78 00221020* 7U -Maintenance of Traffic 1 Lump 67,800.00 67,800.00 1.00 1.00 20,000.00 20,000.00
79 00221021* 7V -Maintenance During Construction 1 Lump 271,200.00 271,200.00 1.00 1.00 15,000.00 15,000.00
80 00221022* 7W -Geotechnical Array 1 Lump 10,000.00 10,000.00 1.00 1.00 99,000.00 99,000.00
81 00221023* 7X -Comcast 1 Lump 4,000.00 4,000.00 1,070.00 1,070.00 2,000.00 2,000.00




Utah Department of Transportation 07/06/2009 Page 4 of 8
Abstract of Bids Bidder: Bidder:
Pro!ect No: S-15-8(211)332 Engineer's Estimate RALPH L WADSWORTH CONSTR | WADSWORTH BROS CONST. CO.
Project Name: I-15; South Layton Interchange COINC INC.
Desc of Construction: Interchange - New Construction 166 EAST 14000 SOUTH 1350 E DRAPER PARKWAY
Estimate Completion date on or before 08/19/2011 SUITE 200 DRAPER,UT 84020
County: DAVIS (11) DRAPER,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
82 00221024* 7Y -Qwest 1 Lump 4,000.00 4,000.00 1,070.00 1,070.00 7,500.00 7,500.00
83 00221025* 7Z -Rocky Mountain Power 1 Lump 12,000.00 12,000.00 1.00 1.00 20,000.00 20,000.00
Subtotal 11,614,201.00 6,109,927.00 7,535,941.00
A(Contract Amount, Including All Opitions): 76,553,210.00 60,890,833.00 62,708,267.00
Minus Non-Selected Options: 0.00 0.00 0.00
Innovative Contracting: 397,000 8,091,400 8,353,200
A+Innovative Contracting(Bid Amount for Award Considerations): 76,950,210.00 68,982,233.00 71,061,467.00
Percent of Engineer's Estimate: 89.65 % 92.35 %
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Abstract of Bids Bidder:
PI’Oj:eCt No: S-15-8(211)332 Engineer's Estimate GRANITE CONSTRUCTION
Project Name: I-15; South Layton Interchange COMPANY
Desc of Construction: Interchange - New Construction 1000 N. WARM SPRINGS RD.
Estimate Completion date on or before 08/19/2011 SALT LAKE CITY,UT 84116
County: DAVIS (11)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY Right of Way
1 00122000* 1A -Bonds and Guarantees 1 Lump 800,000.00 800,000.00 885,000.00 885,000.00
2 00122001* 1B -Insurance and Insurance Certificates 1 Lump 115,000.00 115,000.00 710,000.00 710,000.00
3 00122002* 1C -Field Offices and Equipment 1 Lump 600,000.00 600,000.00 200,000.00 200,000.00
4 00122003* 1D -Quality Management Plan, Updates, and 1 Lump 200,000.00 200,000.00 100,000.00 100,000.00
Administration
5 00122004* 1E -Safety Plan, Updates, and Administration 1 Lump 320,000.00 320,000.00 200,000.00 200,000.00
6 00122005* 1F -Public Information Plan, Updates, and 1 Lump 70,000.00 70,000.00 200,000.00 200,000.00
Administration
7 00122006* 1G -Temporary Facilities and Equipment for 1 Lump 200,000.00 200,000.00 400,000.00 400,000.00
Design-Builder
8 00122007* 1H -Temporary Facilities and Equipment for 1 Lump 200,000.00 200,000.00 200,000.00 200,000.00
Department
9 00122008* 1l -Other Project Management Activities 1 Lump 334,500.00 334,500.00 1,000.00 1,000.00
Subtotal 2,839,500.00 2,896,000.00
10 - ROADWAY 2: Independent Quality Firm (IQF)
10 00730001* 2A -IQF Design 1 Lump 400,000.00 400,000.00 400,000.00 400,000.00
11 00730002* 2B -IQF Construction 1 Lump 1,500,000.00 1,500,000.00 3,500,000.00 3,500,000.00
Subtotal 1,900,000.00 3,900,000.00
10 - ROADWAY 3: Design
12 00517000* 3A -Preconstruction Survey 1 Lump 1.00 1.00 50,000.00 50,000.00
13 00517001* 3B -Geotechnical Investigations 1 Lump 1.00 1.00 1,100,000.00 1,100,000.00
14 00517002* 3C -Environmental Work (Investigations, 1 Lump 1.00 1.00 400,000.00 400,000.00
Documentation, Permitting, Plan Preparation,
etc.
15 00517003* 3D -Landscape and Aesthetics 1 Lump 1.00 1.00 100,000.00 100,000.00
16 00517004* 3E -Traffic Control Plans 1 Lump 1.00 1.00 400,000.00 400,000.00
17 00517005* 3F -Design of Temporary and Permanent 1 Lump 3,375,000.00 3,375,000.00 5,200,000.00 5,200,000.00
Work Through Final Design (Excludes
Landscape)
18 00517006* 3G -Design Support During Construction 1 Lump 1.00 1.00 350,000.00 350,000.00
19 00517007* 3H -As-Built Drawings, Manuals, and Reports 1 Lump 1.00 1.00 100,000.00 100,000.00
20 00517008* 3l - Other Design Activities 1 Lump 1.00 1.00 1,000.00 1,000.00
21 00517009* 3J -Right of Way Acquisition 1 Lump 400,000.00 400,000.00 500,000.00 500,000.00
Subtotal 3,775,008.00 8,201,000.00
10 - ROADWAY 4: Utility Relocations
22 00573001* 4C -Layton City 1 Lump 50,000.00 50,000.00 200,000.00 200,000.00
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Abstract of Bids Bidder:

PrOJ:ect No: S-15-8(211)332 Engineer's Estimate GRANITE CONSTRUCTION

Project Name: I-15; South Layton Interchange COMPANY

Desc of Construction: Interchange - New Construction 1000 N. WARM SPRINGS RD.

Estimate Completion date on or before 08/19/2011 SALT LAKE CITY,UT 84116

County: DAVIS (11)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
23 00573002* 4D -North Davis Sewer District 1 Lump 25,000.00 25,000.00 11,000.00 11,000.00
24 00573003* 4F -Qwest 1 Lump 600,000.00 600,000.00 36,000.00 36,000.00
25 00573004* 4J -Davis Weber Canal Company 1 Lump 25,000.00 25,000.00 5,000.00 5,000.00
26 00573005* 4K -Kays-Creek Irrigation Company 1 Lump 10,000.00 10,000.00 5,000.00 5,000.00
27 00573006* 4L -Layton Kaysville Irrigation Company 1 Lump 10,000.00 10,000.00 5,000.00 5,000.00

Subtotal 720,000.00 262,000.00
10 - ROADWAY 5: Construction
28 00726000* 5A -Mobilization (not to exceed 5% of 1 Lump 2,456,500.00 2,456,500.00 2,697,000.00 2,697,000.00
Contract Amount)
29 00726001* 5B -Environmental Controls 1 Lump 100,000.00 100,000.00 186,000.00 186,000.00
30 00726002* 5C -Demolition and Site Preparation 1 Lump 484,000.00 484,000.00 1,330,000.00 1,330,000.00
31 00726003* 5D -Earthwork 1 Lump 8,607,000.00 8,607,000.00 4,200,000.00 4,200,000.00
32 00726004* 5E -Roadway 1 Lump 18,182,000.00| 18,182,000.00| 14,703,847.00| 14,703,847.00
33 00726005* 5F -Drainage 1 Lump 1,776,000.00 1,776,000.00 2,300,000.00 2,300,000.00
34 00726006* 5G -Bridges 1 Lump 9,387,000.00 9,387,000.00 3,581,000.00 3,581,000.00
35 00726007* 5H -Retaining Walls/Noise Walls 1 Lump 8,225,000.00 8,225,000.00 4,100,000.00 4,100,000.00
36 00726008* 5l -Railroads 1 Lump 1.00 1.00 20,000.00 20,000.00
37 00726009* 5J -Landscape 1 Lump 347,500.00 347,500.00 500,000.00 500,000.00
38 00726010* 5K -Signs and Sign Support 1 Lump 790,000.00 790,000.00 350,000.00 350,000.00
39 00726011* 5L -Traffic Signals 1 Lump 450,000.00 450,000.00 300,000.00 300,000.00
40 00726012* 5M -Roadway Lighting 1 Lump 525,000.00 525,000.00 100,000.00 100,000.00
41 00726013* 5N -Automated Traffic Management System 1 Lump 302,300.00 302,300.00 450,000.00 450,000.00
(ATMS)
42 00726014* 50 -Maintenance of Traffic (MOT) 1 Lump 495,500.00 495,500.00 1,700,000.00 1,700,000.00
43 00726015* 5P -Maintenance During Construction 1 Lump 1,981,700.00 1,981,700.00 350,000.00 350,000.00
44 00726016* 5Q -Geotechnical Array 1 Lump 40,000.00 40,000.00 250,000.00 250,000.00
Subtotal 54,149,501.00 37,117,847.00
80 - NON-PARTICIPATING Layton City
45 00573007* 4M-Culinary Water 1 Lump 458,500.00 458,500.00 350,000.00 350,000.00
46 00573008* 4N-Sanitary Sewer 1 Lump 298,500.00 298,500.00 645,000.00 645,000.00
47 00573009* 40-Storm Drain 1 Lump 648,000.00 648,000.00 81,000.00 81,000.00
48 00573010* 4P-Decorative Lighting 1 Lump 150,000.00 150,000.00 210,000.00 210,000.00
Subtotal 1,555,000.00 1,286,000.00
109 - INNOVATIVE CONTRACTING 1: Utilities
49 00221002* 4A-Comcast 1 Lump 20,000.00 20,000.00 12,500.00 12,500.00
50 00221003* 4B-Electrical Light Wave ELI 1 Lump 20,000.00 20,000.00 4,000.00 4,000.00
51 00221004* 4E-Questar 1 Lump 125,000.00 125,000.00 85,100.00 85,100.00
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Abstract of Bids Bidder:

E:gisg m;ni:lligfzsl;lfhgfayton Interchange Engineer's Estimate ggﬁﬂl\;’ZESONSTRUCTION

Desc of Construction: Interchange - New Construction 1000 N. WARM SPRINGS RD.

Estimate Completion date on or before 08/19/2011 SALT LAKE CITY,UT 84116

County: DAVIS (11)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
52 00221005* 4G-Rocky Mountain Power 1 Lump 150,000.00 150,000.00 172,000.00 172,000.00
53 00221006* 4H-UTOPIA 1 Lump 20,000.00 20,000.00 17,500.00 17,500.00
54 00221007* 41-XO Communications 1 Lump 20,000.00 20,000.00 3,600.00 3,600.00

Subtotal 355,000.00 294,700.00
109 - INNOVATIVE CONTRACTING 2: Time - Base Build
55 00221000* Time - Base Build Days FIXED PRICE $16,000.00 Day 1 Day 16,000.00 512 Day 8,192,000.00
56 00221001* SB Ramp Rental FIXED PRICE $10,000.00 Day 1 Day 10,000.00 1 Day 10,000.00
Subtotal 26,000.00 8,202,000.00
109 - INNOVATIVE CONTRACTING 3: Time - Option 1
57 00221000* Time - Additional Days to Build Option 1 FIXED  $16,000.00 Day 1 Day 16,000.00 1 Day 16,000.00
PRICE
Subtotal 16,000.00 16,000.00
112 - OPTIONAL BIDDING Additive #01: Option 1
58 00221000* 7A -Project Management 1 Lump 500,000.00 500,000.00 150,000.00 150,000.00
59 00221001* 7B -IQF 1 Lump 298,000.00 298,000.00 200,000.00 200,000.00
60 00221002* 7C -Design 1 Lump 448,000.00 448,000.00 900,000.00 900,000.00
61 00221003* 7D -Layton City - Culinary Water 1 Lump 33,525.00 33,525.00 235,000.00 235,000.00
62 00221004* 7E -Layton City - Sanitary Sewer 1 Lump 33,525.00 33,525.00 63,000.00 63,000.00
63 00221005* 7F -Layton City - Storm Drain 1 Lump 33,525.00 33,525.00 301,000.00 301,000.00
64 00221006* 7G -Layton City - Lighting 1 Lump 33,525.00 33,525.00 61,000.00 61,000.00
65 00221007* 7H -Mobilization 1 Lump 339,000.00 339,000.00 490,000.00 490,000.00
66 00221008* 71 -Environmental Controls 1 Lump 30,000.00 30,000.00 35,000.00 35,000.00
67 00221009* 7J -Demolition and Site Preparation 1 Lump 28,000.00 28,000.00 25,000.00 25,000.00
68 00221010* 7K -Earthwork 1 Lump 1,359,000.00 1,359,000.00 1,660,000.00 1,660,000.00
69 00221011* 7L -Roadway 1 Lump 899,500.00 899,500.00 1,652,307.00 1,652,307.00
70 00221012* 7M -Drainage 1 Lump 247,600.00 247,600.00 1.00 1.00
71 00221013* 7N -Bridge 1 Lump 6,403,500.00 6,403,500.00 3,300,000.00 3,300,000.00
72 00221014* 70 -Retaining Walls/Noise Walls 1 Lump 138,500.00 138,500.00 560,000.00 560,000.00
73 00221015* 7P -Railroads 1 Lump 250,000.00 250,000.00 75,000.00 75,000.00
74 00221016* 7Q -Landscape 1 Lump 50,000.00 50,000.00 15,000.00 15,000.00
75 00221017* 7R -Signs and Sign Support 1 Lump 20,000.00 20,000.00 30,500.00 30,500.00
76 00221018* 7S -Traffic Signals 1 Lump 100,000.00 100,000.00 152,000.00 152,000.00
77 00221019* 7T -Roadway Lighting 1 Lump 1.00 1.00 1.00 1.00
78 00221020* 7U -Maintenance of Traffic 1 Lump 67,800.00 67,800.00 23,500.00 23,500.00
79 00221021* 7V -Maintenance During Construction 1 Lump 271,200.00 271,200.00 5,000.00 5,000.00
80 00221022* 7W -Geotechnical Array 1 Lump 10,000.00 10,000.00 20,000.00 20,000.00
81 00221023* 7X -Comcast 1 Lump 4,000.00 4,000.00 3,250.00 3,250.00
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Abstract of Bids Bidder:
Pro!ect No: S-15-8(211)332 Engineer's Estimate GRANITE CONSTRUCTION
Project Name: I-15; South Layton Interchange COMPANY
Desc of Construction: Interchange - New Construction 1000 N. WARM SPRINGS RD.
Estimate Completion date on or before 08/19/2011 SALT LAKE CITY,UT 84116
County: DAVIS (11)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
82 00221024* 7Y -Qwest 1 Lump 4,000.00 4,000.00 1,800.00 1,800.00
83 00221025* 7Z -Rocky Mountain Power 1 Lump 12,000.00 12,000.00 24,500.00 24,500.00
Subtotal 11,614,201.00 9,982,859.00
A(Contract Amount, Including All Opitions): 76,553,210.00 63,645,706.00
Minus Non-Selected Options: 0.00 0.00
Innovative Contracting: 397,000 8,512,700
A+Innovative Contracting(Bid Amount for Award Considerations): 76,950,210.00 72,158,406.00
Percent of Engineer's Estimate: 93.77 %




